Memorandum @

Date: February 2, 2016
Agenda Ttem No. 8(L)(4)
To: Honorable Chairman Jean Monestime
and Members, Board of Coupty Commissioners
From: Carlos A. Gimenez- /

Mayor T ,//I

Subject: Contract Award Recommendatlohe amount of $327,800.21 between Robayna
and Associates Inc. and Miami-Dade County, for the Project Entitled Design Services
for the Replacement of the North Miami Avenue Bridge (No. 874035) North of NW
146 Street

Recommendation

This recommendation for Award for Professional Services Agreement (PSA) Contract No.
20140028 has been prepared by the Public Works and Waste Management Department
(PWWM) and is recommended for approval.

Delegation of Authority

The authority of the County Mayor or County Mayor's designee to execute and implement this
contract is consistent with those authorities granted under the Code of Miami-Dade County.
No additional delegation of authority is being requested within the body of this contract.

Scope
PROJECT NAME: Design Services for the Replacement of the North Miami Avenue

Bridge (No. 874035) North of NW 146 Street
PROJECT NO: E14-PWWM-05
CONTRACT NO: 20140028

PROJECT

DESCRIPTION: PWWM has the need to establish one (1) Non-exclusive Professional
Services Agreement (PSA) to provide engineering design and post-
design services in the preparation of complete construction documents
for the replacement of the existing North Miami Avenue Bridge (No.
874035), The work includes, but is not limited to, roadway approaches
including traffic circles, traffic study, maintenance of traffic, utility
impacts, geotechnical investigations, preparation of any required
special provisions, quantities, cost estimates, load rating, permits, and
all of the necessary incidental items for a complete project.

The Consultant will also be required to prepare and submit for approval
a Bridge Report after consultation with County staff and prior to plans
preparation, describing the project limits, typical sections, possible
design exceptions, methods of construction and utility relocations, and
the results of the public involvement efforts required by County
Ordinances.



Honorable Chairman Jean Monestime
and Members, Board of County Commissioners

Page No. 2

PROJECT

LOCATION: Design Services for the Replacement of the North Miami Avenue
Bridge (No. 874035) North of NW 146 Street

PRIMARY

COMMISSION _

DISTRICT: District 2 Jean Monestime

APPROVAL PATH: Board of County Commissioners

USING ‘
DEPARTMENT: Public Works and Waste Management

MANAGING
DEPARTMENT: Public Works and Waste Management

Fiscal Impact/Funding Source

The fiscal impact will be approximately $327,800.21 for the design services for the bridge
replacement. The work is to be funded using Road Impact Fee Funding (RIF) District 3. The
estimated future construction cost is $ 3,220,000.00 and will aiso be funded using RIF District
3.

FUNDING

SOURCES: SOURCES PROJECT NO. AMOUNT
RIF 3 20140028 $327,800.21

OPERATIONS/

MAINTENANCE COST

IMPACT / FUNDING: This agreement is for design services. Once the project is constructed
there will be no fiscal impact on the maintenance and operations cosf.

LIFE EXPECTANCY
OF ASSET: The life expectancy is approximately 75 years.

PTP FUNDING: No
GOB FUNDING:  No
'ARRA FUNDING: No

CAPITAL BUDGET
PROJECTS: CAPITAL BUDGET PROJECT # - DESCRIPTION AMOUNT
601990-Replacement of North Miami Avenue N/O $327,800.21
NW 146 Street Bridge (#874035); Capital budget
Book page 53; Fiscal Year (FY} 2014-15 Funds
available $156,000.00 (Design); FY 2015-16
Funds available $857,000.00; (Design and
Construction); FY 2016-17 Funds available
$2.414,000.00 (Construction)

2
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PROJECT
TECHNICAL
CERTIFICATION
REQUIREMENTS:

SUSTAINABLE
BUILDINGS
ORDINANCE:
(1.0. NO. 8-8)

PROPOSALS
RECEIVED:

CONTRACT
PERIOD:

CODE DESCRIPTION

3.02 HIGHWAY SYSTEMS — HIGHWAY DESIGN PRIME

3.03 HIGHWAY DESIGN — BRIDGE DESIGN PRIME

3.09 HIGHWAY SYSTEMS — SIGNING, PAVEMENT
MARKING, AND CHANNELIZATION

9.01 SOILS, FOUNDATIONS AND MATERIALS TESTING
~ DRILLING, SUBSURFACE INVESTIGATIONS AND
SEISMOGRAPHIC SERVICES

9.02 SOILS, FOUNDATIONS AND MATERIALS TESTING
— GEOTECHNICAL AND MATERIALS ENGINEERING
SERVICES

15.01 SURVEYING AND MAPPING — LAND SURVEYING

Did the Notice to Professional Consultants contain specific language
requiring compliance with the Sustainable Buildings Program? N/A

Two (2) Proposals

730 calendar days including 365 calendar days for post-design services
during construction. This Agreement shall remain in full force and effect
for two (2) years after the date of execution or until completion of all
project phases, whichever occurs last, unless terminated by mutual
consent of the parties hereto. ;

IG FEE INCLUDED IN
BASE CONTRACT: Yes

ART IN PUBLIC
PLACES:

BASE ESTIMATE:

No

$188,181.82. This estimate was based on the design effort for the
bridge replacement only and did not include the addition of a traffic
circle at the north approach and madifications to the existing traffic
circle at the south approach to accommodate bicycle facilities. After
review of the project and the consultant’s proposal, PWWM decided it
would be more economical and efficient to include these services within
this consultant contract.
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BASE CONTRACT

AMOUNT:

CONTINGENCY
ALLOWANCE:
(SECTION 2-8.1
MIAMI-DADE
COUNTY
CODE)

TOTAL DEDICATED

ALLOWANCE:

TOTAL AMOUNT:

$ 298,000.19
TYPE PERCENT  AMOUNT COMMENT

&
Design 10% $29,800.02 ,f
Total $29,800.02
$0.00
$327,800.21

Track Record/Nonitor

SBD HISTORY OF
VIOLATIONS:

EXPLANATION:

None.

Due diligence was conducted in accordance with the Internal Services
Department’'s Procurement Guidelines to determine responsibility,
including verifying corporate status and performance and compliance
data. The lists that were reviewed include: convicted vendors, debarred
vendors, delinquent contractors, suspended vendors, and federal
excluded parties. There were no adverse findings relating to Consultant
responsibility, This information is being provided pursuant to Resclution
R-187-12.

On June 4, 2014 a Notice to Professional Consultants (NTPC) was
issued under a full and open competition. Two (2) firms submitted
proposals on July 25, 2014. Section 3.2 of the NTPC staies, “In the
event the County receives fewer than three proposals, or fewer than
three proposals are determined to be responsive and responsible to
perform the required services, the County may proceed with the
number of proposal(s) received which are determined fo be responsive
and responsible, provided that the County has conducted an analysis
of market availability for subject services and determined at its sole
discretion that there is no further market availability or immediate
interest to provide subject services. Furthermore, in the event that the
County receives fewer than three proposals, the County at its sole
discretion may extend the proposal submittal deadline date.” The
submittal deadline date was extended and no additional proposals were
received. As a result of the compliance review conducted by the Small
Business Development Division (SBD) of the Internal Services
Department, Network Engineering Services, Inc. d/b/a Bolton, Perez
and Associates (Bolton Perez) was found non-compliant with the
contract measure required for this solicitation and was eliminated from
further evaluation. The Competitive Selection Committee (CSC) met on
August 27, 2014 and reviewed and evaluated the one (1) proposal. At

72
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this meeting, it was determined that Robayna and Associaies, Inc. met
the minimum qualifications and demonstrated its relevant experience
with the project as required by the NTPC. The CSC evaluated and
ranked the firm and decided by a unanimous vote to recommend the
selection of Robayna and Associates, Inc. to the Mayor for approval to
negotiate a contract.

Negotiations with the firm commenced on March 3, 2015 and
concluded on March 23, 2015.

i

SUBMITTAL DATE: July 25, 2014

ESTIMATED NOTICE

TO PROCEED: July 15, 2015

PRIME

CONSULTANT: Robayna and Associates Inc.
COMPANY

PRINCIPALS: Rafael Robayna
COMPANY

QUALIFIER: Rafael Robayna
COMPANY EMAIL

ADDRESS: rrobayna@robayna.com
COMPANY STREET

ADDRESS: 5723 NW 158 Street
COMPANY CITY-

STATE-ZIP: Miami Lakes, Florida 33014
YEARS IN

BUSINESS: 32 years

PREVIOUS

CONTRACTS WITH

COUNTY IN THE

LAST FIVE YEARS: According to the Firm History Report provided by the Internal Services
Department’s Small Business Development Division, Robayna and
Assoclates Inc. has been awarded one (1) contract with the County with
a total value of $19,800.00.

suB-
CONSULTANTS: Triangle Associates Inc. (TAl), HR Engineering Services (HRES)

2
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MINIMUM

QUALIFICATICNS
EXCEED LEGAL
REQUIREMENTS:

REVIEW
COMMITTEE:

APPLICABLE
WAGES
(RESOLUTION
NO. R-54-10):

REVIEW
COMMITTEE
ASSIGNED
CONTRACT
MEASURES:

MANDATORY
CLEARING
HOUSE:

CONTRACT
MANAGER:

PROJECT
MANAGER:

BACKGROUND:

No

Signoff Date; 4/28/2014

No

TYPE GOAL COMMENT
Small Business Enterprise

- A/E Tier 1 Set Aside

CWP Not Applicable

No

Marcos R. Redondo, P.E.

Marcos R. Redondo, P.E.

The existing bridge {(No. 874035) was built in 1247 and it is located on
North Miami Avenue, north of NW 146 Street. The bridge has numerous
deficiencies such as cracks on the deck and in the supporting caps and
piles, corrosion of the supporting steel beams, expansion joint
deterioration, and embankment slope protection deterioration. The
bridge is classified as functionally obsolete, as it does not meet current
criteria for loading, crash standards for the bridge railings and approach
guardrails, and does not provide for bicycle facilities, The new bridge
will provide bicycle facilities and wider sidewalks. Moreover, the
approach intersections will be modified to include a traffic circle and
provide bicycle facilities.
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DEPARTMENT
FINANCE:

INDEX CODES:

BUDGET

APPROVAL \J,WVVL/U {W ? ] 17 [ s

FUNDS AVAILA
7 \ OMB DIRECTOR DATE

APPROVED AS TO
NN bl (M

LEGAL

SUFFICIENCY: A\
COUN YATTO@ DATE
APPROVED FOR : N
EXECUTION: ) [ che h 753/
CARLOS A. GIMENEZ DATE
AYOR
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Small Business Development Division
Profect Worksheet

Pl‘Q] ecl/Contract Title DEISIGN SERVICES FOR THE REPLACEMBENT ORTHE NW 32 Recejved Dafe: 04/04/2014
: AVENTJE BRIDGE (NO. 874032) NORTH OF NV 15t STREET
Project/Coniract Not Eld-PWWM-06 Funding Souree:
Department; PUBLIC WORKS DEPARTMENT ROADIMPACT FEB
Resubmibttnl Date(s)

Estimated Cost of Profect/Bid: $100,000,00

Descripiion of Praject/Bid: To eslablish one (1) Non exchusive Professional Services Agreznrenl {PSA) to provide englnotring design aud post-desipn servicts In
\bt preparation of a tomiplels construciion document for the weplacement of the existing NW 32 Avénua (Bridge No. 874032), The
project shall include the eomplete replaccment of the bridge, The work ircludes, but ls ant limiled 1o roadway approaches, malntentnes
of traffle, willly pasts, geotechnleal investigations, prepstalion of any required speeial provisions, queailizs, eost cstimates, lozd
taling, permils, to natne a few. :

Contract Mensures Recor‘nmendallunv e

Measure : Program Gopl Percent
1st Tier Setaside CBE 100.00%

Rensons for Recommendation
This project meets all the criteria set forth In 1.0, # 3-32, Seolion ¥,

51C 871 - Architeatural and Snglacering Services

Technical Category: 0302-Highway Systoms-Highway Deslgn; 0303-Highway Systenis-Bridgs Desfgn; 0309-Highway Systems-Slgning,
Pavement Marking, Chennel; 0901-Dilting Subsutface Invesligations & Ssismographic] 4902-Geolechnizal & Materiats Boginezring Services;
1501-Surveying And Mapping-Lend Surveying

Small Business Contrﬂcti_feasure Recommendnifon

% of Ttems :
Subtrads Cat, Estimated Value 1o Base Bid  Availability

‘ CBE $I0000000  100.00%
Total $100,000.00

Living Wages: ves [ ] wo
Responsible Wages: YES NO |X
Responsible Wages and Benefits appltes 1o all construciton profects over $100,000 thof do hot wilitze Jederol furd. For federolly funded profects,

unfess prohiblred by federel or siate low or disaflowed by o governmentol finding sonrce, he HIGHER wage betwaen Davis Bacon and Respansible
Wages end Benefits shall apply.

REVIEW RECOMMENDATION ~

Tier 1 §et Astde — Tler % Set Aslde —

Set Aslde ' Level Tevel2 . Leveld

Trede Set Aslde (MCC) .. — Gonl . Bid Preference

No Measure . Deferred Selectlon Factor

S M~ il
7 (_/sBD Digetor . " Dae

DEOR( w2316



FY 2014 - 15 Adopted Budget and Multi-Year Capital Plan

REPLACEMENT OF NW 32 AVENUE N/O NW 151 STREET BRIDGE (#674032) PROJECT #: 602450 ®
DESCRIFTION:  Bridge replacement
LOCATION:  Road Impact Fee District 3 Dlstrict Located: 1
Opa-ocka Districi(s) Served: Countywlde
REVENUE SCHEDULE: PRIOR 201415 ° 2015+16 201617 2017-18 2018-18 2019-20  FUTURE TOTAL
Road Impact Fees 0 750 2,050 0 0 9 0 0 2,800
TOTAL REVENUES: 0 750 2,050 0 0 0 0 0 g 2,300
EXPENDITURE SCHEDULE: PRICR 201415 201516 2016-17 2017-18 2018-19 2019-20 FUTURE TOTAL
Planning and Desigh 0 75 25 0 0 0 a 0 v 100
Construction 0 675 2,025 0 0 0 0 0 2,700
TOTAL EXPENDITURES: 0 750 2,050 0 0 0 0 0 2,800
WIDEN WEST 24 AVENUE FROM WEST 52 STREET TO WEST 76 STREET PROJECT #: 602680 W
DESCRIPTION:  Widen road from iwo lanes fo five lanes en 1.5 miles of roadway
LOCATION;  Road impact Fee District 09 District Located: 12
Hialeah ' Districl{s) Served: 12
REVENUE SCHEDULE: PRIOR 201445 201516 201617 201718 201819 2018.20  FUTURE TOTAL
Road Impact Fees 2,200 1,083 0 0 0 0 ] o 3,283
TOTAL REVENUES: 2,200 1,083 0 0 0 0 0 0 3,283
EXPENDITURE SCHEDULE: PRIOR 201415 20156 201647 201718 201819  2019-20 FUTURE TOTAL
Construction 2,200 1,083 0 0 0 ] 0 0 3,283
TOTAL EXPEND{TURES: 2,200 1,083 0 0 ) 0 0 0 3283
REPLACEMENT OF SW 136 STREET E/O SW 72 AVENUE BRIDGE (#1674420) PROJECT #: 602690 A~
DESCRIPTION:  Brldge replacement
LOCATION:  Read Impact Fee District 5 District Located: 8
Unincorporated Miami-Dade County Distrlcl(s) Served: Countywide
REVENUE SGHEDULE: PRIOR 2014-15 201516 2016417 201718 201819 2019-20  FUTURE TOTAL
Road Impac! Fees ] 41 376 1,085 0 0 0 0 1,502
TOTAL REVENUES: 0 41 376 1,085 0 ()] 0 Q 1,502
EXPENDITURE SCHEDULE: PRIOR 201415 201548 201617 201718 201819 201920 FUTURE TOTAL
Planning and Design 0 41 13 0 H 0 0 0 54
Construction 0 0 363 1,085 0 0 1] 0 1,448
TOTAL EXPENDITURES: 0 41 376 1,085 0 0 I 0 1,502



MEMORANDUM

(Revised)

TO: Honorable Chairman Jean Monestime DATE: ” February 2, 2016
and Members, Board of County Commissioners

FROM: g nce-giéia[\l!%z&w SUBJECT: Agendaftem No. 8(1)(4)

County'Attorney

Please note any items checked.

“3-Day Rule” for committees app]icﬁble if raised
6 weeks required between first reading and public hearing

4 weeks notification to municipal officials required prier to public
hearing

Decreases revenues or increases expenditures without balancing budget
Budg_et required

 Statement of fiscal impact required
Statemen_t of social equity required

Ordinance creating a new board requires detailed County Mayor’s
report for public hearing :

No committee review

Applicable legislation requires more than a majority vote (i.e., 2/3’s ,
3/5°s , unanimous ) to approve

Current information regarding funding source, index code and available
balance, and available capacity (if debt is contemplated) required

<
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Approved - Mayor Agenda Item No.  8(L)(4)
Veto 2-2-16

Override

RESOLUTION NO.

RESOLUTION APPROVING A CONTRACT AWARD IN THE
AMOUNT OF $327,800.21 TO ROBAYNA AND ASSOCIATES
INC. FOR DESIGN SERVICES FOR THE PROJECT ENTITLED
REPLACEMENT OF THE NORTH MIAMI AVENUE BRIDGE
(NO. 874035) NORTH OF NW 146 STREET PROJECT NO. E14-
PWWM-05; CONTRACT NUMBER 20140028, AND
AUTHORIZING THE MAYOR OR MAYOR’S DESIGNEE TO
EXECUTE SAME

WHEREAS, this Board desires to accomplish the purposes outlined in the accompanying
memorandum, a copy of which is incorporated herein by reference,

NOW THEREFORE, BE IT RESOLVED BY THE BOARD OF COUNTY
COMMISSIONERS OF MIAMI-DADE COUNTY, FLORIDA, that this Board approves the
award of a contract to Robayna and Associates, Inc. in the amount of § 327,800.21 for Design
Services for the Project entitled “Replacement of the North Miami Avenue Bridge (No. 874035)
North of NW 146 Street” (Project No. E14-PWWM-05; Contract No. 20140028) and authorizes
the Mayor or Mayor’s designee to execute the contract, substantially in the form attached hereto.

The foregoing resolution was offered by Commissioner
who moved its adoption. The motion was seconded by Commissioner
and upon being put to a vote, the vote was as follows:

Jean Monestime, Chairman
Esteban L. Bovo, Jr., Vice Chairman

Bruno A. Barreiro Daniella Levine Cava
Jose "Pepe" Diaz Audrey M. Edmonson
Sally A. Heyman Barbara J. Jordan
Dennis C. Moss Rebeca Sosa

Sen. Javier D. Souto Xavier L. Suarez

Juan C. Zapata

4
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The Chairperson thereupon declared the resolution duly passed and adopted this 2™ day
of February, 2016. This resolution shall become effective upon the earlier of (1) 10 days after
the date of its adoption unless vetoed by the County Mayor, and if vetoed, shall become effective
only upon an override by this Board, or (2) approval by the County Mayor of this Resolution and
the filing of this approval with the Clerk of the Board.

MIAMI-DADE COUNTY, FLORIDA
BY ITS BOARD OF
COUNTY COMMISSIONERS

HARVEY RUVIN, CLERK

By:

Deputy Clerk

Approved by County Attorney as \ ! @
to form and legal sufficiency. \ /

Hugo Benitez

V7 ot



NON-EXCLUSIVE PROFESSTONAL SERVICES AGREEMENT

Design Services for the Replacement of the NW 32™ Avenue Bridge
(No. 874032) North of NW 151°% Street
PROJECT No. El4-PWWM-06

THIS NON-EXCLUSIVE AGREEMENT is entered into this day of

' b
;20 ; by and Dbetween Miami-Dade Cecunty, a
1

political subdivision of the State of Florida, hereinafter
referred to as the "COUNTY", and Robayna and Assoclates, Inc.,

hereinafter referred to as the "ENGINEER".

HITNESSELDH:

For and in consideration of the mutual agreements herelnafter
contained, the COUNTY hereby retains the ENGINEER, and the
ENGINEER hereby covenants to provide, the professional éervices
prescribed herein in connection with the design services for the
replacement of the NW 32" Avenue Bridge (No. 874032) nofth of NW

151°%% Street.
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SECTION I — COUNTY OBLIGATIONS

The Director of the Public Works and Waste Management
Department, hereinafter referred to as the'"Director", shall issue
written authorization to proceed to the ENGINEFR for each section
cf the work to be performed thereunder. In case of emergency, the
COUNTY reserves the right. to issue oral authorization to the
ENGINEER with the understanding that written confirmation shall
follow immediately thereafter. .

The COUNTY agrees that its Public Works and Waste Management
Department shall furnish to the ENGINEER any plans and other data
available in the COUNTY £files pertaining to the work to he
performed under this Agreenment Inforﬁatioﬁ shown on such plans
‘or data shall bg that which has been made available to the CQUNTY,
and shail be prqvided to the ENGINEER without guarantee regarding
its relizbility and accuracy; the ENGINEER shall be respcnsible
for independently wverifying such informétion 1f it shall be used
by the FNGINEER to accomplish the work undertaken pursuant to this
Agreement.

The Director rese}ves the right to guarantee the accuracy of
information provided by the COUNTY to the ENGINEER, When such
guarantee is provided in writing, the ENGINEER shall not be
compensated for independent verification of said information.

The' COUNTY agrees to provide the following material, data,
or services as required in connection with the work to be
performed under the terms of this Agreeﬁent:

1. COUNTY standard construction details applicable to the

project.

/&



2. All standard sections of the contract documents and
compilation of the final bidding documents.‘ B

3. Administration of pidding procedures including
advertisement for bids and reccmmendations of award of
the construction. contract in cooperation with gthe

ENGINEER, “

4., Administration of —construction except as otherwise

provided herein.

SECTION II - PROFESSIONAT, SERVICES

The ENGINEER agrees to perform professional services in
connection with the project as indicated in the following (refer

to Exhibit “A” for submittal regquirements):

"A. Master Plan PFhase

Upon receipt of written authorilzation from the Director
to proceed with the Master Plan Phase of the project,
the ENGINEER shall visit the site of the proposed work
and become thoroughly familiar with all conditions and
Federal, State and Local ldws, - Development and
Environmental issues affecting the work; prepare and
submit to the COUNTY a Master Plan containing
recommendations for roadway and bridge “#Typical
Sections”, alignment, drainage system, point of
intersecticn to adjacent roadway as well as to prepare
and conduct public involvement meetings to inform the
residents and neighboring organizations of proposed

construction. To accomplish the work described under

5
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this phase, the ENGINEER shall observe the following
requirements: |
i. Strive to complete Lhe work on the project within
the time allowéd by maintaining adequate staff of
qualified personnel on the work at all times.
2. Comply with all Federal, State, énd local laws or
ordinances dpplicable tc the work.
3. Cooperata fully with the COUNTY in the proper
coordination and scheduling of all phases of the work.
4, Report the status of the project to Director ﬁpon
request and hold all drawings,‘ calculétions and
related work open to the inspection.of the Director or
his authorized agent at any time.
5. Bubmit to the Director one (1) review copy of the
Master Plan phase report ‘for the project. Upon
approval, furnish the COUNTY with two (2) copies of
the final Master Plan phase report. The quality and
léqibility of all copies shall meet the approval of
the Director. .

B. Design Phase ®

Upon receipt of written authorization from the Director
to proceed with the project, the ENéINEER shall prepare
preliminary Engineering data, i1ncluding sketches and
drawings, based on recommendations from the Master Plan
Phase; perform such other seryices as are mutually
agreed to Dbe necessary or desirable to advance the
project; and assist the COUNTY in cbtaining approval of

preliminary design work from any local, state or federal

agency having an interest in the project. The ENGINEER

6
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shall prepare final complete construction plans for the
project in accordance with current COUNTY and FDOT
standards, to be used for the receipt of bids, which
shall include, but not limited to, development of design
pians for the full replacement of the existing N. Miami
Avenue Bridge, survey, geotechnical investiga@&on,
preparation of .any required Special Provisigns,
guantities, c¢ost estimates, load rating, roadway
widening, traffiec circles, resurfacing, drainage,
sidewalks, bicycle facilities, curb and gutter, street
lighting, signalization, pavement markings & signing,
maintenance of traffic, utility coordination, permitting

and public involwvement.

To accomplish the work described under this phase, the
ENGTINEER shall observe the Following:

1. Strive to complete the work on the project within
the time allowed by maintaining adequate staff of
qualified persocnnel at all times.

2, Comply with all Federal, State and local laws and
ordinances applicable to roadway and bridge design,

3. Prepare necessary sketches to accompany COUNTY
applications for any redquired County, State or Federal
agency permits.

4, Coopérate'-fully with the COUNTY in the proper
ceordination and schedullng of all ﬁhases of the work.
5. Prior to final approval by the Director, complete a

preliminary check of construction plans through any

/7



County, City, State, or Federal agency from which a
permit or other approval is required.

6. ' Cooperate fully with the "COUNTY to inform a'l‘l
wtility owners with facilities in the wvicinity of the
proposed work and provide information relative to any
required wutllity adjustments or relocations. The
ENGINEER will assist the COUNTY inm conducting a utility
coordination meeting with utility owners to resolve all
utility -conflicts and other utility issues. The
ENGINEER shall provide two sets of prints for each
utility company prior to the meeting. ‘The ENGINEER
shall be responsible for preparation and distribution of
meeting minutes. The ENGINEER shall provide adequate
design and coordination to accommodate utilities in
order to avoid claims and delays during constructiomn.

7. ‘Report the status of the project to the Director
upon request and held all drawings, calculations and
related work open to the inspecti&m of the Director or
his authorized agent at any time.

8, ISubmit;‘to the Director two final sets of check
prints for the preject at the 30%, 60%,.30% and 100%
completion milestones. Upon approval of. 100% plans,
furnish the COUNTY with four (4) signed and séaled_%
size, ~11%x17" bound sets of prints of the final
construction plans, CAﬁ electronic files in a Fformat
approved by the - COUNTY, drainage report, and éLll
computation books. ~The guality and legibility of all

prints shall meet the approval of the Director. At a



minimum the construction Documents shall consist of the
following as outlined in Exhibit A: |

¥ Roadway Plans :

1 Structural plans
9, Prepare and submlt to the COUNTY an Opinion of
Probable Construction Cost, at the 90% and '100%
cdompletion milestones, of the proposed project desigh.
10. The ENGINEER agrees that the quality of the work
performed by the ENGINEER and by all asubcontractors
shall be in accordance with the standards customarily
provided by an experiénced and competent professional
engineering orxganization rendering the same or similar
services, and agrees to guarantee compliance of the work
with all applicable industry standards and regulations.
11. The ENGINEER agrees to provide upon request, a
certified payroll of employees performing work under
this Agresment, as reported to the IRS.
12. The ENGINEER agrees to provide employeses performing
work under this Agreement with health care benefits.

Construction Phase

The ENGINEER aérees to provide the following services
‘during the Construction Phase of the project, as
requested by the COUNTY,

1, Attendance at pre-bid and pre-construction meetings.

2. Periodic general engineering Consultation and advice,
3. Review and approval of shop drawings.

4. Field meetings during construction.

5. Response to Contractors Request for Information (RFIs)

during pre-bid and during constructicn.

9
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6., Post-design services if required during.construction.

SECTICN III - TIME FOR COMPLETION

]

The ENGINEER agrees to complete the services to be rendered

pursuant to this Agreement as indicated in the following:

A,

Master Plan Phase

The services to be rendered by the ENGINEER under the
Master Plan Phase of the project shall commence upon
receipt of a written Notice to proceed from the Director,
and shall be completed within six (6) months.

A reasonable extensiocn of time shall be granted in the
event there is a delay on the part of the COUNTY in
fulfilling its part of the Agreement or should a Force
Majeure, as defined herein, render performance of the
ENGINEER's duties impossible. Such extensions of time

shall not be cause for‘any claim by the ENGINEER for

extra compensation.

Design Phase

The services to be rendered by the ENGINEER under the
Design Phase.'of the project shall commence upon re&ceipt

of a written Notice to proceed £rom the Director, and

shall. be completed within twelve (12) months., A
reasonable extension of time shall be granted in the
event there is -a delay on the part of the COUNTY in
fulfilling its part of the Agreement or should a Force
Majeure, as defined hereln, render performance of the
ENGINEER's dutiés impossible. Such extensions of time
shall not be cause for any wclaim by the ENGINEER for

extra compensation.

10



C. Construction Phase

The services to be rendered by the ENGINEER under the
Construction Phase of the project shall begin at the time
the constriction contract is awarded and shall bhe
considered completed ¥ upon final acceptance of ¥ the
consttuction by the COUNTY. Compensation shall be 'for
only those services reguested by the Director or his

designee, and is not guaranteed.

SECTION IV - FORCE MAJEURE

Force Majeure shall mean an act of God, epidemic, lightning,
earthguake, fire, explosion, hurricane, flood or similar
occurrence, strike, an act of a public enemy, or blockade,
insurrection, riot, general arrest or restraint of government and
people, civil’disturbance or similar occurrence, which has had or
may reasocnably be expected to have a materilal adverse effect on
the rights and obligations under this Agreement, and which, by the

exercise of due dillgence, such parties shall not have been able

to avoid. Such acts or events DO NOT INCLUDE inclement weather
{(except as noted above) or the acts or omissions of material men,
suppliers, or subconsultants/subcéntractors, unless such acts or
omissions are otherwise encompassed by the definition set forth
above.,

No party hereto shall ke liable for its failure to carry out
its obligations under the Agreement during a period when such
party is rendered unable, in whole or in part, by Force Majeure to

carry out such obligations, but the obligation of the party or

11
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parties relying on such Force Majeure shall be suspended only
during the continuance of ény inability =0 caused and for no
lenger period of said unexpected or uncontrollable event, and suéh
cause shall, so far as possible, be remedied with all reasonable
dispatch. It.is.further agreed- and stipulated that the right of
any party heretoito excuss its failure to perform by reason of
Force Majeure shall be conditicned upon such party giving, to the
other party or ?arties,‘written notice of its asserticn that a
Force Majeufe delay has comménqed within ten (10) working days
after such commencement, unless there exists good cause for
failure to give such notice, in which event, failure to give such
notice shall not prejudice any party's right to justify any non-
performance as caused by Force Majeure unless the failure to give

timely notice causes material prejudice to the other party or

parties.

SECTION V - COMPENSATION

The COUNTY agrees to. pay and the ENGINEER agrees to accept,
for services rendered,pursuant to this Agreement, fees and other
compensation as stipulated by the following:

A. Professicnal Services Fee

1. Master Plan and Public Involvement Plah Phase

For service rendered pursuant to the Master Plan Phase
in accordance with the terms and conditions of this
Agreement, the ENGINEER shall receive the following
fees!

For the complete study and preparation of a

Master Plan with recommendations for bridge and

i2
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roadway “Typical Secfion(s)”, alignment{s), traffic
circles, drainage system, connection to adjacent
roadways and Public-Meetings as well as requiremenis
for malntenance of traffic, wutilities, retaining
walls and ADA access.

The COUNTY shall compensate the ENGINEER for' the
preparation and implementation of a Public Involvement
Plan (PIP) in order to minimize the impact £from the
construction project; and meeting the requirements
established under Miami-Dade County Resclution No,
R-134-10., The fee:  for this Master Plan and Public
Involvement work shall be the lump sum fee of

$14,712.80

. Design Phase

For services rendered pursuanﬁ to the Design Phase, in
accordance with the terms and conditions of this
Agreement, the ENGINEER shall receive the following
fees:

For the ' implementation of the Master Plan
recommendations, completion of design and preparation
of construction plans and specifications, and all
incidental work thereto as necessary for construction
of all project elements to include but not limited to

the new bridge, the lump sum fee of $_133,198.686.

Construction Phase

In accordance with the terms and conditicns of this

Agreement, including responses to pre-bid RFIs and

13
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preconstruction meetings, shop drawing reviews, and
all dncidental work thereto, general engineering
consultation and advice,” fileld meetings durihg
construction, and post-design services,  the fee shall
not exceed § 21,958.42. Compensation shall be for only

those services regquested by the Director or his

designee, and is not guaranteed.

4, Total Fee
The total of all regular fee payments to the ENGINEER

under this Agreement shall be $§ 169,869.98, the sum of

Al, A2 and A3 above, providing that no additional
work, as defined by Section VI of this Agreement, is

requested or authorized by the Director.

Compensation for Other Services

The COUNTY shall compensate other services or
goods provided by the ENGINEER and others working in
conjunction with the ENGINEER as stipulated by - the

following: .°

. Printing and Reproduction

The COQUNTY shall reimburse the ENGINEER for the cost
of printing project plan sheets required for utility
coordination, master plan and 'other required
sﬁbmittals. The total cost to the COUNTY for this

reproductlon service shall not exceed § 2,418.40.

14



2. Land and Engineering Field Survey

The COUNTY shall make direct payment to the ENGINEER

for the land and engineering field gurvey work regquired

in connection with the project. The cost of all

required land and engineering field survey for the
¥

project shall be the lump sum fee of $_9,496,68.

3. So0il Survey

The COUNTY shall make direct payment to the ENGINEER for
soll survey work requested and approved by the ENGINEER
as mutually agreed with the COUNTY to be necessary for
the design of the project. All required soll survey
work for the project shall the lump sum fee of

$_18,166.86.

C. Total Compensation

The total of all costs associated with accomplishing the
work under the terms of +this Agreement shall bhe

$ 199,951.82, the sum of fees sel forth in A and B above,

providing that no additional work, as defined by Section
VI of this Agreement, is regquested or authorized by the

Director.

SECTION VI ~ ADDITIONAL WORK

The COUNTY agrees to pay, and the ENGINEER agrees to accept,
for additional work performed under the terms of this Agreement,

fees in accordance with the fellowing:

15
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Additional Work

In the event changes are requested by the COUNTY to
the construction documents after said documents have be;n
approved and accepted by the COUNTY, additicnal
Constructilon Phase services are required, or
contingencies necessitate the performance o©f cther
additional work by the ENGINEER, and a Notice to Proceed
authorizing additional work is issued by the Director,
fees and other compensation for such services shall Dbe
computed in accordance with one or a combination of the

methods outlined below:

1. Fee as a Multiple of Direct Salary Cost and Fixed

Hourly Rate.

The fee for engineering services rendered by the
ENGINEER's personnel, principals excluded, shall e
computed based on the direct salary cost, as reported
to the Internal Revenue Service, for the time of said

personnel engaged directly in the work, times

negotiated multipliers of 2.85 for office personnel
and _2.20. for field personnel. This £fee 32hall

cgonstitute full compensation to the ENGINEER for costs
incurred 1n the performance of the work such overhead,
fringe benefilts, operating ﬁargin and ali other costs
not covered by reimbursable expenses.

+ 2, Fees Based on Fixed Hourly Rates

The fee. for services rendered by the ENGINEER'Ss
principals shall be computed based on the fixed

hourly rate of § 140 .
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The above 1listed fixed hourly rate for Principals
shall be applied to the time spent on requested work

by the following principal of the firm: '

_ _Rafael Robayna

3. Lump Sum Fee

The fee for anf requested portion of work may, at the
option of the COUNTY, be a lump sum mutually agreed
upon by the COUNTY and the ENGINEER and stated in the
written Notice to Proceed. Lump sum fees may'or may

not include reimbursable expenses.

4, Reimbursable Expenses

The ENGINEER shall be compensated for certain work
related expenditures  not covered by fees for
engineering services, provided such expenditures are
previously authorized by the Director. Reimbursable
expenses may include:
a. Expenses for dﬁcument reproductionr rental cf
specialized equipment; and purchase of special
instruments necessary for the efficient performance
of the worﬁ, provided that such instruments remain
the property of the COUNIY upon work compietion.
These expenses shall be reimbufsed on a direct cost
basis.
b. Expenszes for  travel, transportation and
subsistence outside Miami Dade County will be

reimbursed according to the provisions of Florida
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Statutes Section 112.061, as presently written or

hereafter amended.

B, Allcowance Account

The total of all fee payments <to the ENGINEER for

‘additional work shall be - as allowed ‘under the

Allowances/Contingency Ordinance No. 00-65.

The project is a Professional Services Agreement for the

. design of a facility on public property; therefore an

estimated 2Allowance Account of & 19,995.18 is"

pernissible, per Miami-Dade County Code Section 2-8.1.
This Allowance Account will be used by the COUNTY for
unforeseen conditions necessitating additicnal design,
resulting in additilons to the basic fee and

additional/reimbursable service fees.

SECTICN VII — TOTAL PROJECT COST

The

total Project, Cost set forth in Section V and Section VI

above, under the terms ¢f this Agreement, shall be §_219,947.00_ .

.SECTION VIII — METHODS OF PAYMENT

The

ENGINEER

calendar

ENGINEER

COUNTY agress to make monthly or partial payments to the-

for all authorized work performed during the previous
month or other mutually agreed invoicing period. The

agrees to provide copies of any records necessary to

18



substantiate payment requests to the COUNTY. Payments shall ke

made in accordance with the following methods:

A. Mastet Plan and Public Involvement Plan Phase )

1.

2.

The ENGINEER shall submit duly certified dinvoices in
triplicéte to the Director.

The amount of the invoices submitted shall be’ the
prorated amount due for all work performed to date
under this  phase, determined by applying the
percentage of the work completed, as certified by the
ENGINEER, to the total lump sum fee for this phase of
the work. Invoiced reimbursable expenses must be
substantiated Dby copies of receipts and other
documentation, as necessary:

The amount of the partial payment due for the work
performed to date under this phase shall be an amount
calculated in accordance with Pafagraph 2 above, less
five per cent (5%) of the amount thus determined,
which shall be withheld by the COUNTY as retainage,
less previous payments, and less Inspector General to
date, )

The retained amount shall be pald in full to the
ENGINEER upon issuance of a work order by the Director
for the Design Phase work, but under no circumstances
shall this amount be retained longer than four months
after the date of final acceptance of the Master Plan

Phase ‘work by the Director.

B. Design Phase

1.

The ENGINEER shall submit duly certified invoices in

triplicate to the Director.
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C.

2. The amount of the invoices submitted shall be the

prorated amount‘ due for all work performed to date
under this phase, determined by applying tﬁe
percentage cf the work completed, as certified by the
ENGINEER, to the total lump sum fee for this phase of
the work., Involiced reimbursable expenses must be

substantiated Dby copies of receipts - and other

documentation, as necessary.

3, The amount of the partial payment due for the work

performed to date- under this phase shall be an amount

"calculated in accordance with Paragraph 2 above, less

2

five per cent (5%) of the amount thus determined,
which shall be withheld by the COUNTY as retainage,
less previous payments, and less Inspector General to

date.

4. The retained amount shall be paid in full to the

ENGINEER upon issuance of a work order by the Director
for the Construction Phase, but under no circumstances
shall this amoﬁnt be retained longer than four months

after the date of final acceptance of the Design Phase.

work by the Director.

Construction Phase

1. The ENGINEER shall submit duly certified invoices in

triplicate to the ©Director. Each invoice shall be
referenced to the particular Notice to Proceed

for Construction Services.

2. The amount of invoices submitted shall be domprised of

the amounts due for all services performed monthly

20
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and/or incurred to date in connection with the
authorized work, less previcus payments. The amounts
due shall be calculated in accordance with Subsections
VI.A.l, and VI.A.Z2. Inveiced reimbursable expenses
must: be substantiated by coples of receipts aﬁd other

o
)

documentation, as necessary.

D. Additional Work

1. Fstimated Professional Fees and/or Reimbursable

Lxpenses

a. The ENGINEER shall submit duly certified invoices
in triplicate to the Director. TFEach invoice shall
be a be referenced to the particular Notice to
Proceed which authorized the services performed
énd/or expenses incurred.

b. The amount of involces submitted shall be comprilsed
of the amounts due for all services performed and/or
reimbursable expenses incurred to date in connection
with authorized work, less previous payments. The
amounts due for professional services and/or
reimbursable expenses ° shall be calculated in
accordance with Subsections VI(A) (1) and VI{a) (3)
hereof, respectilively. Invoiced reimbursable expenses
must be substantiated by copies of receipts and
other documentation as necessary.

2. Lump 3um Fee

a. The ENGINEER shall submit duly certified inveoices in
triplicate to the Director. ©FEach invoice shall be

referenced to the particular Notice to Proceed which
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authorized the services performed and/or expenses
incurred.

b. The amount due of invoices submitted shall ,be
calculated by applying'the percentage of the total
work completed to date to the authorized lump sum,
and‘ subtracting any wprevious payments. Invoiced
reimbursable expenses must be substantiated by

coples of receipts and other documents as necessary.

SECTION IX - RIGHT OF DECISIONS

A1l services shall be performed by the VENGINEER to the
satisfaction of the Director, who shall decide all guestions,
difficulties, and disputes of whatever nature which may arise
under or by reason of this Agreemeht, the prosecution and
fulfillment of the services thereunder, and the character,.
quality, amount and value thereof. The Director'é decisions ‘upon
all claims, gquestions and disputes shall be final, cenclusive and
binding upon - tﬁe parties- hereto unless such determination is
clearly arbltrary or unreascnable. Adjustments of compensation
and time for completion of sgrvices thereuhder, due to any major
changes in the work, which might become necessary or be deemed
desirable as the work progresses, shall be left to the absolute
discretion of the Director. Any review in court shall limited to

whether the Director has abused his or her discretion.
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SECTION X ~ OWNERSHIP OF DOCUMENTS

All notes, correspondence, documents, designs, drawings, cast
estimates, renderings, caloulations, gpecifications, models,
photographs, reports, surveys, investigations, and any other
documents and copyrights thereto for Services performed or
produced in the performance of this Agreement, whether in papef or
other hard copy medium or 1in electronic medlum, except with
respect to copyrighted standard details and designs owned by the
ENGINEER or owned by a third party and licensed to the ENGINEER
for use and reprcduction, shall become the property of the COUNTY
without restrictions or limitations. However, the COUNTY may
grant an exclusive license of the copyright to the ENGINEER for
reusing and reproducing copyrighted materials or portions thereof
ag authorized by the COUNTY in advance and in writing. In
addition, the ENGINEER lshall not disclose, release, or make
available any document to any third party without prior written
approval from COUNTY. The ENGINEER shall warrant to the COUNTY
that he/she has been granted a license to use and reproduce any
standard details and designs owned by a third party and used .or
reproduced by the ENGINEER in the performance of this Agreement.
All drawings shall be AutoCAD format in a version acceptable to
the Department, produced by computer in files maintained on disks.
When each individual section of work requested pursuant to this
Agreement is ﬁompleted and accepted, all of the above data shall
be delivered to the Director. ﬁothing contained herein shall be
deemed to exclude any document from Chapter 119 of the Florida

Statutes.
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SECTION XI - REUSE OF DOCUMENTS

The ENGINEER may reuse data from . other sections of the wofk
included in this Agreement provided ifrelevant material is
deleted. The Director shall not accept any reused data contailning
an excess of irrelevant material, which has neo connection with the
applicable portlon of the work. The COUNTY shall not re-use design
documents on other projects not contemplated under this Agreement.
Any such re-use shall be at the COUNIY’s sole risk .without legal

liability to the ENGINEER.

. SECTION XIT — CORRECTIONS TO CONTRACT DOCUMENTS

For any servlces provided under this agreement, the ENGINEER
shall prepare, without added compensation, all necessary
supplemental documen?s to correct errors, omissions, and/or
ambiguities which may exist in the plans and Contract Documents
prepared by the ENGINEER including the doeuments prepared by its
sub—consultants. Compliance with this Article. shall not be
construed to relieve the ENGINEER from any liability resulting
from any such errors, omlssions; andkor ambiguities in the plans
and Contract bocuments and other documents or Services related
thereto.

The ENGINEER must adhere to the approved budget, and all
changes resulting from design errors and omissions will be
catalogued bf the Public Works and Waste Management Department and
will be shared with the members cf selection committees for future
projects. In additiomn, whenever the total cost to the Depértment

for design errors and cmissions 1is deemed excessive, the COUNTY
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will make claims for reimbursement from the ENGINEER and its

insurance company.

SECTION XTIT - COURT APPEARANCES AND CONFERENCES

Nothing in this Agreement shall obligate the ENGINEER to
‘prepare for or appear in litigation on behalf of the COUNTY exdept
in consideration of additional compensation. The amount of such
compensation shall be mutually agreed upon aﬁd embodied in a
Supplemental Agreement subject te approval by the Board of County
Commissioners. tnly upon satd appréval of a Supplemental
Agreement, and subsequent recelpt of written authorization £rom
the Director, shall | the ENGINEER be ‘ocbligated to Court

appearances.

SECTION XTIV - NOTICES

Any notices, reports or other written communications from the
ENGINEER shall be considered delivered when posted by certified
maill or delivered in person to the Director. Any notices, reports
.or other communications from the COUNTY to the ENGINEER shall be
considered delivered when posted by certified mail to the ENGINEER
at the last address left on file with the COUNTY or delivered in
person to saild ENGINEER or the ENGINEER's authorized

representative.
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SECTION XV — ABANDONMENT

In the event the COUNTY causes abéndonment, cancellation,,br
suspension of the projects or parts thereof, the ENGINEER shall be
compensated for all services rendered consistent with the terms of
this Agreement up to the time +the ENGINEER receives written
notification of such abandonment, cancellation or suspension.
This compensation shall be determined on <the basis of the
percentage of the total services, which have been performed at the
time the ENGINEER. receives such notice. In the event partial
payment has been made for professional services not performed, the
ENGINEER shall return such sums to the COUNTY within ten (10) days

after receipt of written notice that such sums are due.

SECTICN XVI - AUDIT RIGHTS

The COUNTY reserves the right to audit the records of the
ENGINEER related to this Agreement at any time during the
.prosecution of the work included herein and for a period of three
{(3) years after final: payment is made, The ENGINEER agrees to
provide coples of any records necessary to substantiate payment
requests to the COUNTY, including but not limited to audited

financial statements, balance sheets and other financial records.

"In the event an audit undertaken pursuant to this section reveals

improper, inadvertent, or mistaken payments tc the ENGINZER, the
ENGINEER shall remit such payments to the COUNTY. The COUNTY
shall retain all legal and equitable =rights with respect to

recovery of payments.
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SECTION XVII - INSPECTOR GENERAL (IG) AND INDEPENDENT PRIVATE
SECTOR INSPECTOR GENERAL (IPSIG):

According to Section 2-1076 of the Code of Miami-Dade County,
Miami—ﬁade County has established the Office of the Inspector
General (IG) which may, +on a random basis, perform audits,
inspections, and reviews of all County/Trust contracts. jhis
random audit is separate and distinct from any other audit by ithe
County. To pay for the functions of the Office of the Inspector
General, any and all payments to be made to the
Contractor/Engineer Iunder this contract will be assessed one
quarter (1/4) of one (l) percent of the total amount of the
payment, toc be deducted from each progress payment as the same
becomes due unless, as stated in the Special Conditions, this
Contract is federally or state funded where federal or state law
or regulations preclude such a charge. The Contractor/Engineer
shall in stating its agreed process be mindful of this assessment,
which will not be separately identified, calculated or adjusted in
the proposal or bid form. The audit cost shall also be included in
all change orders and all contract renewals and extensions.

The Miami-Dade Office of Inspector General is authorized to
investigate County affairs and empowered to review past, present
and proposed County and Public Health Trust programs, accounts,
records, cont;acts and transactions, In addition, the Inspector
General has the power to subpoena witnesses, administer oaths,
require the production of witnesses and monitor existing projects
and programs. Monitoring of an existing project or program may
include a report concerning whether the project is on time, within

budget. and in conformance with plans, gspecifications and
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applicable law. The Inspectof General shall have the power to
audit, investigate, menitor, oversee, inspect and review
operations, activities, performance and procurement proceés
including but not limited to project design, bid specifications;
(bid/proposal} submittals, activities of the (Contractor/ Vendor/
Consultant/Engineer}, its officers, . agents and employees,
lobbyists, County and Public Bealth Trust staff and elected

officials to ensure compliance with contract specifications and to

detect fraud and corruptiomn.

Upon ten (10) days written notice to the Contractor/Engineer
shall make all reguested records and documents available to the
Inspector General for inspection and copying. The Inspector
General shall have the right to inspect and copy all documents and
records in the (Contractor/Vendor/Consultant/Engineer's)
possession, custody or control which in the Inspector General's
sole judgment, pertain to performance of the contract, including,
but not limited to original estimate files, change order estimate
files, worksheets, proposalé and agreements from and with
successful subcontractors and suppliers, all preject-related
correspondence, memoranda, instructions, financial documents,
constructien documents, (bid/proposal) and contract documents,
back-change documents, all documents and records which involve
cash, trade or volume discounts, insurance proceeds, rebates, or
dividends received, payroll and personnel records and supporting
documentation for the aforesaid documents and records.

The Contractor/Engineer shall make avallable at its office at

all reasonable times the records, materials, and other evidence
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regarding the acquisition (bid preparation) and performance of
this econtract, for examinatibn, audit, or reproduction, until
three (3} years after final payment under this contract or for any
longsxr period required by statute or by other clauses of this
contract. In addition:

H

1., If this contract is completely or partially terminaged,
the Contractor/Engineer shall make avallable records relating to
the work terminated until three (3) years after any resulting

final termination settlement; and

2. The Contractor/Engineer shall make available records
relating to appeals or to litigation or the settlement of claims
arising under or relating to this contract until such appeals,

litigation, or claims are finally resolved.

The provisions in this section shall apply to the

(Contractor/vVendor/Consultant /Engineer), its officers, agents,
employees, subcontractors and ' suppliers. - The
{(Contractor/Vendor/Consultant /Engineer) shall  incorporate the

provisions in this section in all subcontracts and all other
agreements executed by the (Contractor/Vendor/Consultant/Engineer)

in connection with the performance of this contract.

Nothing in £his section shall impair any independent right to
the County to conduct audits or investigative activities. The
provisions of this section are neither . intended nor shall they be
construed to lmpose any liability on the Owner by the

(Contractor/Vendor/Consultant/Engineer) or third parties.
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Exception: The above application of one quarter (1/4) of one
percent fee assessment shall not apply to the following contract;:
(a) IPSIG contracts; (b) contracts for legal services; (c)
contracts for financial advisory sefvices; (d) auditing contracts;
(e) facility rentals and lease agreements; (£f) concessions and
other rental agreements; (g) insurance contracts; (h) revenue-
generating contracts; (i) contracts where an IPSIG is assigned at
the time the contract is approved by the Trust; (j) professional
service agreements under $1,000; (k) management agreements; (1)
small purchase orders as defined in  Miami-Dade County

Administrative Order 3-2; {(m) federal, state and local government-

funded grants; and (n) inter-local agreements.

Nothing contained above shall in any way limit the powers of
the Inspector General to perform audits on &ll Trust contracts
including, but not limited +to, those contracts specifically

exempted above.

- Independent Private-Sector Inspector General (IPSIG)

The attention of the Contractor/Engineer is hereby directed to the
requirements of A0 3-20 and R—516—96; the Owner shall have the
right but not the obligation to retain the services of an
independent private-sector inspector general (IPSIG) who may be
engaged to audit, investigate, monitor, . oversee, inspect and
review the operations,’ activities and performance of the
Contractor/Engineer and Owner in connection with this contract.
The scope of services performed by an IPSIG may include, but are

not limited to, monitoring and investigating compliance with
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Contract Specifications; projeét costs; and investigating and
preventing corruption and fraud.

The IPSIG may perform its services at all levels of the
contracting and procurement process, including but not limited to
project design, establishment of J»id specifications, bid
submittals, activities o©of Contractor/Engineer, its offié%rs,
agents and employees, lobbyists, County staff and elected
officials.

Upon (10) ten days written notice to Contractor/Engineer from
an IPSIG, the Contractor/Engineer shall make all requested records
and documents availlable to the IFSIG for inspection and copying.
The IPSIG shall have the right to examine all documents and
records in the Contractor’s/Engineer’s possession, custody or
control which, in the IPSIG’s sole judgment pertain to performance
of the Contract, including but not limited toc, original estimate

files; change order estimates files; worksheets; proposals énd

agreements from and with successful and unsuccessful
Contractor/Engineer and suppliers; all project-related
correspondence, memoranda, instructions, financial documents,

construction documents, bid and contract documents, back-charge
document; all documents and records which involve cash, trade or
Qolume discounts, insurance proceeds, rebates, or dividends
received; payroll and personnel records; and supporting
documentaticn for the aforesaid documents and records.

The provisions in this Section shall apply to the
Contractor/Engineer, its officers, agents and employees. The
Contractor/Engineer shall iIncorporate the provisions 4in this
section in all subcontracts and all other agreements executed by

the Contractor/Engineer in connection with the performance of this
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agreement, Nothing in this contract shall impair any independent
right of the County to conduct audit or investigative activities.
The provisions of this Section are neither intended nor shall they

be caonstrued to impose any liability on the County by the

Contractor/Engineer or third parties.

SECTILON XVIII — SUB—CONTRACTING

The ENGINEER shall not subcontract, assign or transfer any
work under this Agreement without the written consent bf the
Director. When aﬁﬁlicable and upon receipt of such consent in
writing, the ENGINEER sh&il ‘cause the names of the firms

responsible for the major portions of each separate specialty of

"the work to be ilnserted in the pertinent documents or data.

In addition, and as applicable, the ENGINEER agrees to comply
with the Miami-Dade COUNTY Ordinance 01-103 and Implementing Order
3-32 regarding the Community Business Enterprise (CBE) program.

The established CBE participation measure is 100% CBE First Tier

Set-Aside.
A, Sub-consultant (s)
The Sub-consultant{s) authorized to perform professional

A

services associated with this Agreement are:

Triangle Associates, Inc,

HR Engineering Services, Inc.

SECTION XIX - WARRANTY

The ENGINEER warrants that the services furnished to the
COUNTY wunder this Agreement shall conform +to the quality

expected of and usually provided by the profession in the State
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of Florida applicable to the design, inspection and construction
of Public Works and Waste Management Department projects
including roadway and bridge structures. ,

The Engineer warrants that no companies or persons, other

than bona fide employees working solely for the ENGINEER or the

i

&
COUNTY authorized sub-consultants, have been retained or

¥
employed to solicit or secure this Agreement or have been paid
or guaranteed payment of any fees, commissions,_ prercentage fees,
gifts or any other ‘considerations contingent upon or resulting
from the award or making of fhis Agreement. The ENGINEER also
warrants that no COUNTY personnel, whether full-time or part-
time employees, have or shall be retained or employed in any
capacity, by the ENGINEER or the COUNTY approved sub-—
consultants, to accomplish the work contemplated under the terms
of this Agreement. For breach or violation of this warranty, the

Director shall have the right to annul this Agreement without

liability.

SECTION XX -~ TERMINATION OF AGREEMENT AND SANCTIONS FOR

CONTRACTUAL VIOLATIONS

It is expressly understood and agreed that the COUNTY may
" terminate this Agreement, in total or in part, without cause or
penalty, by thirty (30) days prior notification in writing from
the Director; in which event the COUNTY's sole cbligation to the
ENGINEER shall be payment in accordance with Sections V and VI,

for those units or sections of the work previously authorized.
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Such ﬁayment shail be determinsd on the basis of the hours or the
percentage of the total work performed by the ENGINEER up to the
time of termination.. In the event partial payment has been maée
for professional services not performed, the ENGINEER éhall return
such sums to the COUNTY within ten (10) days after receipk of
written notice that said sums are due. Upon termination, the
COUNTY may, without penalty or other obligaticns to the ENGINEER,
elect to employ others to perform the services.

Proposal and contract documents shall provide that,
notwithstanding any other penalties: for firms that have
discriminated in wviclation of Article VII of Chapter 11A of the
Code, the County 'may terminate the contract or require the
termination or cancellation of the sub-consultant contract. In
addition, a violation by a wrespondent or sub-consultant to the
respondent, or failure to comply with the Administrative Order
(A.O0.) 3-39 may result in the imposition of one or more of the’

sanctions listed in the A.O.

SECTION XXI ~ DURATION OF AGREEMENT

5
N

This Agreement shall remain in full force and effect for 'a
period of two (2) years' after its date of execution or until
completion of all project phases, whichever occurs last, unless
terminated by mutual consent of the parties hereto or as provided

in other. Sections of this agreement.

SECTION XXII -~ DEFAULT

In the event the ENGINEER fails to comply with the provisions

of +this BAgreement, the Director may declare the ZENGINEER in
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default by thirty (30) days prior written notification.l In such
event, the ENGINEER shall only be compensated for any professional
ser%ices completed as of the date written notice of default dis
served. In the evenﬁ partial payment has been made for incomplete
professional services, the ENGINEER shall return such sums to the
COUNTY within ten {(10) days after recelpt of written notice'%hat
said sums are due, The ENGINEER shall not be compensated 'For
professional services, which have been performed but not completed
by the time the Director declares a default. In the event the
COUNTY prevails in litigation to enforce or defend the provisions
of this or any cther Section of this Agreement, the COUNTY shall
be compensated by the ENGINEER for reasonable attorney's fees and
court costs,

Scrutinized Companies - By executing this Agreement through a
duly authorized representative, the ENGINEER certifies that the
CONSULTANT is not on the Scrutinized Companies with Activities in
Sudan List or the Scrutinized Companies with Activities in the
Iran Petroleum Energy Sector List, as those terms are used and
defined in sections 287.135 and 215.473 of the Florida
Statutes. The County' shall have the right to terminate this
Agreement for defanlt if the ENGINEER is found to have submitted a
false certification or to have been, or is subsequently during the
term of the Agreement, placed on the Scrutinized Companies_for
Activities 1in Sudan List or the Scrutinized Companies with

Activities in the Iran Petrocleum Energy Sector List.
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SECTION XYXIIT ~ INDEMNIFICATION AND INSURANCE

Engineer shall indemnify and hold harmless the County and iks
officers, employees, agents and instrumentalities from any and ;ll
liability, losseé or damages, including attorneys’ fees and costé
of defense, which the‘County or its officers, employees, agents or
instrumentalities may incur as a result of dlaims, demands, suits,
causes of actions or proceedings of any kind or nature arising out
of,- relating to or resulting from the performance of 'this
Agreement Dby the ﬁhgineer or its employees, agents}‘ gervants,
partners principals ox subcontractérs. Engineer shall pay ail
claims and losses in connection therewith and shall investigate
and defend all claims, suits or actions of any kind or nature in
the name of the County, where applicable, including appellate
proceedings, and shall pay all costs, judgments, and attorney's
fees which may issue thereon. Engineer expressly understands and
agrees that any insurance protection reguired by this Agréement’or
otherwise provided by Engineer shall in no way limit the
responsibility to indemnify, keep and save harmless and defend the
Counﬁy or its officers{ employees, agents and instrumentalities as

N

herein provided.

The Engineer shall furnish to the Public Works and Waste
Mahagement Department, 111 NW 1st Street, 15th £floor, Miami,
¥Florida 33128, Certificate(s) of Insurance which indicate that
insurance coverage has been obtained which meets the requirements

as outlined below:
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A, Worker’s Compensation Insurance for all employees of the
Engineer as required by Florida Statute 440,

B. Public General Liability Insurance on a comprehensive basis
in an amount not less than $300,000 combined single limit per
occurrence for Dbodily dinjury and property damage, Miami-~Dade
County must be shown as an additional insured with respect to this

goverage,

C. Automcbile Liability Insurance covering all owned, non-owned
and hired wehicles used in connection with the work, in an amount
not less than 8$300,000 combined single limit per occurrence Zfor

bodily injury and property damage.

D. Professional Liability Insurance in an amount not less than

51,000,000 per claim.

All insurance policies required above shall be issued by companies
authorized to do business under the laws of the State of Florida,

with the following qualifications:

The company must be rated no less than “A-" as to management, and
no less than #“Class VII” as to financial strength by A.M. Best
Company, Oldwick, New Jersey, or its eguivalent, subject to the

approval of the County Risk Management Division.

or
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The company must hold a valid Florida Certificate of Authority as
shown in the latest #List of All Insurance Companies Authorized or
Approved to Do Business in Florida” issued by the State of Florida

Department of Financial Services.

BECTION XXIV — TRUTH IN NEGOTIATION CERTIFICATION OF WAGE RATES

'In accordance with Florida Statute 287.055,5{a) the.ENGINEER
hereby certifies and warrants that wage rates and other factual
unit cests, as -submitted in support of the compensation provided
in Sections V and VI are accurate, complete and current as of the
date of this Agreement. It is further agreed that said
compensation shall be adjusted to exclude any significant costs
where the COUNTY shall determine that the price of services was
increased due té inaccurate, incocmplete or unclear wage rates or
cther factual unit costs.- 211 such compensation adjustments shall

be made within one (1) year from the date of ' final billing or

acceptance of the work by the COUNTY, whichever is later.

SECTION XXV — ORDINANCES

The‘ ENGINEER agrees to abide and be governed by all
Applicable Laws . applicable’ Laws shall mean, whether singﬁlar or
plural, all federal, state, county and local status, codes,
laws, rules, regulaticns, ordinances, orders and standards
applicable to the Agreement, any other such law hereafter
enacted, and any rules adopted pursuant thereto, as all such
laws and rules may be amended from time to time. The ENGINEER

agrees to abide and be governed by Dade County ordinances which
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may have a bearing on the work contemplated hereunder, including
but not necessarily limited to: Ordinance No.72-82 (Conflict of
Interest), Ordinance No. 77-13 (Financial Disclosure), Ordinange
No. 82-37 (Affirmative Action Plan), Ordinance ©No. 90-133
(Disclosure of Ownership, Collective Bargaining Agreement, and
Employee Wages, Health Care Benefilts, Race, National Origin? and
Gender), Ordinance No. 91-142 (Family Leave) as amended ' by
Ordinance No. 92-91, Superseded by Ordinance No. 93-118 ‘(Family
Leave Act), Ordinance No. 92-15 {(Drug-Free Workplace),
Resolution No. R-1049-93 (Affirmative Action Plan Furtherance
and Compliance), Ordinance No. 94-73 (Value-Analysis and Life
Cycle Costing) and Resolution No., R 385-95 (policy prohibiting
contracts with firms violating the A.D.,A. and other laws
prohibiting discrimination on the Tbasis of disability),
Ordinance No. 95-178 (Entity must submit Delinguent or Currently
due Fees or Taxeg Affidavit), Ordinance No. 97-35 (policy of
Fair Subcontracting Practices), Ordinance WNo. 98-30 (County
Contractors Employment and Procurement Practices), Ordinance No.
97-104 (Listing of Subcontractors and Suppliers on County
Contracts), Ordinance No. 974172 {Ordinance amending Section 2-
10.4 requiring certain agreements for Professional Architectural
and Engineering Services to include Value Analysis as part of
the base scope of services), Ordinance No. 97-215 (Establishing
the Office of the Inspector General), Resolution No, R-1006-37
(Approving A.O. No.3-24 for Responsible Wages and Benefits in
accordance with Ordinance No. 90-143), Resoclution No. R-1206-97,
Ordinance No, 98-106 (Cone of Silence), Resoluticon No. R-516-926
and Administrative Order 3-20 {Independent Private Sector

Inspector General (IPSIG) Services), which are incorporated

38

74



herein by reference, as if fully set forth herein, in connection
with the ENGINEFR’s obligations hereunder.

The ENGINEER shall comply with the procedures §ontainéd,in
the FALSE CLAIMSl Ordinance Miami Dade County <Code Article XV
Section 21—255 through 21-266; prohibiting presentation,
maintenance, or prosecution of false or frauduleﬁt claims
against Miami-Dade County; requiring forfeiture of any c¢laim
containing false or fraudulent allegaticns or statements;
imposing penalties for submission of false or fraudulent cléims;
providing both county and private enforcement.

The ENGINEER shall comply with the financial disclosure
requirements of Ordinance No., 77-13 by having on file or filing
within thirty (30) days of the execution of this Agreement one of
the following with the Miami-Dade County Eiections Department,

P.0. Box 521550, Miami, Florida 33152-1550:

1. A source of income statement,
2. A current certified financial statement.

3. A copy of the ENGINEER’s current Federal Income Tax

Return. W

SECTION XXVI — VALUE ANALYSIS

County Administrative Order 3-26 {ACY establishes the
threshold and guidelines for performing Value Analysis/Engiﬁeering
(VA/F) studies on Miami-Dade County construction contracts. The
AD states that a formal VA/E study is not mandated for those
projects whose construction cost estimafe is belew the Five
Million Dollar {3$5,000.000.00) threshcld. The A0 further states
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that principles and objectives of a VA/E study may be utilized for
such projects in an informal manner. Therefore, with respect to
this requirement, VA/E review may be conducted on an informal
basis by County staff or an independent consultant under contract
to the County and supervised by the Project Manager. The ENGINEER

shall participate in these reviews pursuant to this Agreement.g

4

i

SECTION XXVII - AFFIRMATIVE ACTION

The ENGINEER's Affirmative Action Plan submitted pursuant to
Ordinance 82-37and County Code 2-8.1.5 as approved by the Internal
Services Department and any update thereof, are hereby
incorporated as contraétual obligations of the ENGINEER tc Miami- -
Dade County thereunder. The ENGINEER shall undertake and perform
the affirmative actions specified herein, The Director may
declare the ENGINEER in default of this agreement for failure of

the ENGINEER to comply with the requirements of this paragraph.

SECTION XXVIII - UTILIZATION REPORT (UR}

\

Pursuant to Implementing Order 3-32 Community Business
Enterprise (CBE-A&E) Program and Administrative Order 3-39
Standard Process for Construction of Capital Improvements,
Acquisition of Professional Services, Construction Contracting,
Change Orders and Reporting, the ENGINEER is required to file
utilization reports (UR} with the Miami-Dade County contracting
department monthly, unless designated otherwise. URs are required
to accompany every invoice. The UR should indicate the amount of

contract monies received and paid to the ENGINEER, including
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payments to Sub-consultant(s) (if applicable) ., The UR format can
be found at http://www.miamidade.gov/business/library/fofms/ae—ur—
form,pdf. Invoices shall not be considered valid without said

form.

SECTION XXTX— PROMPT PAYMENT

The FBNGINEFRS’s attention is directed to Miami-Dade County
Section 2-8.1.4, -providing for expedited payments to small
businesses bﬁ county agencies and the Public Health Trust;
creating dispute resolution procedures for payment of county and
"Public Health Trust obligations; and requiring the ENGINEER to
issue prompt payments, and have the same dispute resolution
procedures as the COUNTY, for ali small businesé subcentractors.
Failure of the ENGINEER to issue prompt payment to small
businesses, or tc adhere to its dispute resclution procedures, may
be cause for suspension, termination, and debarment, in accordaﬁce
with the terms of the county contract or Public Health Trust

contract and debarment procedures of the COUNTY.

\
k]

SECTION XXX~ PERFORMANCE EVALUATION

Performance evaluations of the services rendered under this
Agreement shall be performed by the Department and shall be
utilized by +the COUNTY as evaluation criteria for future

solicitations.
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SECTION XXXI — ETHICS

"pyursuant to Sec. 2-11.1l{(y} of the Code of Miami-Dade
County, the Ethics Commission has jurisdiction over contractors
and vendors. The ENGINEER must provide the Ethics Commission

with a written report regarding its compliance with any
B

7

restrictions contained in the advisory opinion issued byﬁﬂthe
Fthics Commission +tc¢ the ENGINEER, sub-consultants or teamé
members within ninety days of the issuance of each work order.

The reports must ‘be submitted to , Executive Director,
Commission on Ethics and Public Trust, 12 West Flagler Street,

Suite 820, Miami, FL 33130."

SECTION XX¥XIT ENTIRETY OF AGREEMENT

Thig writing embodies the entire agreement and understanding
between the parties hereto, and there are no other agreements and
understandings, oral or written with reference to the subject
matter hereof that are not merged herein aﬁd superseded hereby.

No alteration, change, or modification of the terms of this
Agreement shall be'valid unless made 1in writing, signed by both
parties hereto, and approved by the anrd of County Commissioners.

This Agreement, regardless of where executed, shall bhe

governed by and construed according to the laws of the State of

Florida, and venue shall be in Miami-Dade County, Florida.
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IN WITNESS WHEREQOF the parties hereto have executed these

presents this day of

20

ATTEST:

HARVEY RUVIN,
CLERK OF THE BOARD

By:

ATTEST:

STATE OF _FLORIDA
COUNTY OF MIAMI-DADE

MIAMI-DADE COUNTY, FLORIDA
BY ITS BOARD: OF
COUNTY COMMISSIONERS

By:

Carlos A. Gimenesz
County Mayor

ROBAYNA AND ASSOQCIA7

RafaeT L, R na, Presldent
'COBFPORATE SEAL)

By:

ﬁ}{pe foregoing instrument was acknowledged before me this
%_L day of _April "2015, by Rafael L. Robayna

a& President, and Rafael L. Robayna , as Secretary,
of Robaynaand Assnciates, Ine. ; a Florida Corporation

on behalf of the corporation. He/She/They ls/are personally
khown to me or has/hasn’t/have?h_aven t produced identification
and did/did not take an ogath,.

r

Notary Public
Sgrial Number
E )5 774 2

EXPIRES Januaty 08, 2016
~FlaridaetaryBervice.com

v

Approved as to form
and legal sufficiency.

Assistant County Attorney



Exhibit A

Minimum Regquirements for Plans Submittal

Master Plan:

v

Roadway Plans: Typical Sections, Alignment, Project layout
(preliminary plan-profile), Drainage System Map, Connection
to Adjacent Roadways, Preliminary Traffic Control Plans and
phasing. &

Structures Plans: Environmental and site considerations,
Vertical and horizontal c¢learances ({existing and proposed)
Disposition of existing structure, Vertical and horizontal

gecmetry, Typical section, ' Bridge deck drainage
considerations, Stream bottom profile, Conceptual
geotechnical data, Phase Censtruction Impacts, and

Construction time.
Prepare and Conduct Public Meeting.
Preliminary Cost Estimate.

30% Submittal:

Roadway Plans: Typical Sections, Survey (Completed), Back of
Sidewalk Profile, Plan and Profiles (Proposed horizontal road
layout to include existing topography & utilities, Right of
Way, geometry, survey reference points, vertical layout to
include existing PGL & utilities), Geotechnical Ewvaluation
(Completed), Traffic Study (Completed, if required), Cover
Sheet, Cross Sections (Existing), Indicate service point for
lighting. ‘
Structures Plans: Geotechnical Report, Hydraulic Report,
General Notes Sheet, Plan and Elevation Sheet, Substructures,
Superstructure, Retaining Walls, Bridge Hydraulics
Recommendation Sheet, Report of core borings, Proposad
construction sequence and methods, Preliminary foundation
layouts and installation table.

60% Submittal:

Roadway Plans: Key Sheet, Plan and FProfile (Proposed PGL,
Drainage structures and French Drain), Drainage Report
{(final), Drainage Structures Sheets (showing utilities,

Summary of Quantities, Cross Sections (proposed), Plateau
Intersections - Major streets, Minor Intersecting Street
Profiles, Pavement Markings and Signing (without complete
tabulation of gquantities), Signalization Plans (without

complete tabulation of quantities & details), Signalization
Plans (without complete tabulation of quantities & details),
Landscaping Plans (without details) (if required).

Structures Plans: Substructure Submittal Plan & Elevation,

Bridge  Hydraulics  Recommendation Sheet, Boring Logs,
Foundation layout, foundation installation = notes,
45
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Substructure Plans, and draft technical specifications, Final
concrete outlines of all individual components, major
reinforcing steel, final post-tensioning  layouts (if
required), Dbearing details, details of congested areas,
details of unique features, accessible pedestrian facilitjes
details, and other details as required.

90% Submittal:

Completion of all items submitted at 60% and resolution of
all review comments from previous submittals.

Permit Sketches.

Roadway Plans: Miscellaneous -details and tabulation of
quantities (roadway, drainage, lighting, markings and
signage, signalization, landscaping, etc.), Maintenance of
Traffic and phasing plans, Cost Estimate. -

Structures Plans: This submittal shall include prints of the
completed plans, Summary of Pay Items (complete with
guantities), design calculations, Final Geotechnical Report,
Addendums to Hydraulic Report and, 1if appropriate, Technical
Special Provisions.

100% Plans Submittal:

Complete design to reflect the review comments from the S90%
submittal, '

Project Final Submittal Requirements

Final design to reflect the review comments from the 100%
submittal.

Cad Files in the Miami Dade Community Public Works and Waste
Management’s format. '

Computation Books.
Drainage Report (signed and Sealed).
Survey Books. v

" Final Cost Estimates.

Four half size sets (117X177) of plans {signed and sealed)
Twoe full size sets (227%34") of plans {signed and sealed)’

one set of half size (117X17") mylar originals (4 mill thick)
w/signed coversheet. '

Soil survey report (signed and sealed).

- 8tructure geotechnical report.
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MIAMI-DADE COUNTY — INTERNAL SERVICES DEPARTMENT (ISD)
ISD FORM NO. 2 - Fair Subcontracting Policies
(Section 2-8.8 of the Miami-Dade County Code)

FAIR SUBCONTRACTING PRACTICES

In compliance with Section 2-8.8 of the Miami-Dade County Code, the Proposer submits the following
detailed statement of its policies and procedures for awarding subcontracts:

Robayna and Associates” (RAA) goal is to serve our clients with the best possible professional services, at the best
value and to utilize the best sub-consultants with the specific expertise and talent to satisfy the scope of services of a-
particular project. To this end we select our team based on fair practices in the early stages of our teambuilding efforts
taking in consideration the following selection criteria:

RAA will aiways make every effort possible to hire qualified SBE/CBE sub-consultants for all coniracts that
require outside services.

RAA will verify that the sub-consultants have the technical certifications and licenses required to provide
specific professional services.

RAA wili check the sub-consultants’ reputation and tract record in completing similar assignments to assure
that the best product quality is achieved,

RAA will make and assessment of the sub-consultants and discuss with them their manpower and capabilities
to assure they feel comfortable with been able to achieve the project task involved within a reasonable time
schedule.

Small firms that already have tact record of successfully working with us in other projects will be also
considered, provided they meet all the requirements above.

Robayna and Associates” Management will provide fair evaluation of our sub-consultants with the emphasis in hiting
qualified local firms with proper qualifications and capabilities to perform the required services within schedule. RAA
understands that partnering with upcoming local firms with the required talent is in the best interest of the community
and is crucial to the projects® success. '

RAA understands the need and share the Goal with Miami-Dade County to creatc opportumities for Tocal talent to
participate in Jocal projects. It is the Goal of Robayna and Associates, Inc. to work together with our clients to give
fair opportunities to match them with qualified talent to befter our community and provide solutions to wpcoming
challenges.

Signature of Authorized Representative:

Title: President

4-10-2015
Proposer’s Name: Robayna And Associates, Inc.

W ISD Foym Ne, 9-01-31-12



Miami-Dade County
me@ Internal Services Department
T Affirmation of Vendor Affidavits

In accordance with Ordinance 07-143 amending Section 2-8,1 of the Code of Miami-Dade County, effective June 1, 2008,
venhdors dre required to complete a hew Vendor Registration Package, including a Uniform Affidovit Packet (Vendor Affidavits
Form), before being awarded a new contract. The undersigned affirms that the Yendor Affidavits Form submitted with the
Vendor Registration Package is curent, complete and accurates for each affidavit listed below.

Federal Employer :
Ceniract No. : 1SD E14-PWWM-04 Identificetion Number (FEIN): 58-2119073

DESIGN SERVICES FCR THE REPLACEMENT OF THE NW 32nd AVENUE BRIDGE (No. 874032) NORTH OF
Contract Title; NW 151st STREET.

Affidavits and Legisiation/ Governing Body

1. | Migmi-Dade County Ownership Disclosure 6. | Miami-Dade Counly Vendor Obligation to County

Sec, 2-8.1 of the County Code | Section 2-8.1 of the County Code
2. | Miami-Dade County Employment Disciosure 7. | Miomi-Dade Counly Code of Business Ethics
Counfy Crdinance No. 90-133, amending Section 2.8-1(d}{2) of Article 1, Section 2-8.1it and 2-11{bj{1) of the Counly Code through (4}
the County Code and {9) of the County Code and County Ordinance No 00-1 amending
’ Section 2-11.1{c) of the County Code
3. { Mlami-Dade Counly Employment Drug-free 8. | Miami-Dade Counfy Family Leave
Workplace Certification Article V of Chapter 11 of fhe Couniy Code
Section 2-8.1.2{b) f the County Code
4. | Miami-Dade County Disability Non-Discrimination 9. | Miami-Dade Counfy Living Wage
Arficle 1, Section 2-8.1.5 Resclution R182-00 amending Section 2-8.9 of the County Cede
R-385-925
5. | Miami-Dade Counly Debarment Disclosure 10. | Miami-Dade County Domestic Leave and Reporting
Section 10.38 of the County Code Artlele 8, Secfion 171A-60 11A-67 of the_;;@un?v‘(i’oqie
A 5
RAFAEL L. ROBAYNA PRESIDENT L
Printed Name of Afflant Printed Title of Afflant i 'Signotur‘é of Affiant
ROBAYNA AND ASSOGIATES, INC. ﬂ/ /. /3/ T
Name of Firm Darte
5723 N.W. 158™ STREET, MIAMI LAKES FL 33014
Address of Firm ) State Iip Ccde

Notary Public Information

Notary Public — State of Florida Courﬂy of Miami-Dade

Subscribed and sworn fo (or affirmed) before me this %‘rﬁ?ﬂl/ day ol, April 20 15
Dy Rafael L, Robayng ' He or she ks personally known to me v or has produced identiflcation D
Typex? ,th‘ ccrflowod
;Mtbj /é( EE157742
Sngno?ure jNot'i?lry Public ﬁ& %" SﬂﬂWMONTELL&
Mdria Montilla January 08, 2014 :::".' R MY COMMISSION # EE 157742
Print or Stamp of Natary Public Expiration Date i “NotEXPIRERCaeuary 05, 2018
{407} 3580153 FlorkiaNotarySapvca.com

2%
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ROB' I Ni ' 5723 NW 158 Street

AND ASSOCIATES INC, Mia Lakes, FL 33014

ENGINEERS - PLANNERS - SURVEYORS T 305-823-9316 F 305-823-1569

ISD E14-PWWM-06

Scope of Services & Fee Quotation for
Design Services for the Replacement of
the NW 32 Avenue Bridge (No. 874032)
North of NW 151 Street

Date: 2015-03-06
Contents
PIOJECT OVEIVIBW totri ettt e imin s e e a4 4 454 L1000 F 0t e e e rrresrareanes s nnseamnrnEe s henasbin srnnnstarnes 2
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Land and NYArographic SUNVEYINE ... iessreessresseesessesseseesessserseosstesmmetessteese s sessssessessenes 3
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Master Planning v, R P P PO CR PR 3
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Fee Quotations — Robayna and Associates, Inc. Triangle Associates, Inc. & HR Engineering Services, Inc.



Project Overview

The project will involve replacement of the Public Works and Waste Management Department's bridge
cataloged as No. 874032. The bridge provides for vehicular and pedestrian traffic to cross the Biscayne
Canal, also known as the C-8 Canal. At present the existing bridge is a 4 span — 80 foot bridge with '
sidewalks and two way traffic. The replacement bridge will have two traffic lanes, two bike lanes for
future bike paths, and two sidewalks. The alignment of the bridge is proposed to be analyzed and
possibly remain as is, but the full span will be increased to remove a constriction that exists at the canal
where the bridge is located. Miami-Dade County has requested that the bridge have 3 spans which is
subject to permit agency approval and utility coordination. By reference the information found within
Exhibit A of the Non-Exclusive Professional Service Agreement is included here in as well as applicable
information found within the design approach previously provided to the County.

This project is located within the City of Miami Gardens in Section 16, Township 52 South, and Range 41
East.

Scope of Services Summary
- Data Collection
-~ Master Planning
- 30% Plan Submittal
- 60% Plan Submittal
- 90% Plan Submittal
- 100% Plan Submittal
- Final Project Document
- Bidding and Pre-construction Services
- Post-Design Services
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Data Collection

Geotechnical Testing

The information collected and tested for this project is listed below and attached in the Fee Quotation.
A maintenance of traffic will be prepared for the work within the roadway because of limited clearance
from the aerial utilities focated adjacent to the SFWMD right-of-way.

The following samples will be collected (a more detailed list of tests are found attached in the HRES
Scope of Services):

~ 2 roadway borings, each to the depth of 6 feet
2 percolation tests, usual open hole methods to a depth of 15 feet
- 2 pavement cores near the roadway borings
- 2 LBRsamples
- 25PT samples to a depth of 70 feet

Land and hydregraphic surveying

As per the coordination with the County a topographic survey for this project will begin at the
intersection of NW 154™ Terrace and continue through the existing bridge to the intersection of NW
156" Street. The approximate distance of the route to be surveyed is approximately, 550 feet. As part
of the Survey the embankments to the west and east of the bridge along both the north and south of
the bridge will be surveyed to establish the limits of the constriction. The hydrographic survey for this
project will collect two cross sections at each side of the project. One to define the full section of the
canal at each side of the bridge as well one near the bridge at each side to define the scope of work
necessary to widen the canal.

Utility Information Gathering

With the assistance of the County who would have requested the Sunshine One Call ticket, Robayna and
Associates will coordinate for the collection, cataloguing and drafting of the utility information.
Additionally, the as-built Information coflected will be adjusted to match the above ground features
focated during the survey. Data depiction will follow ASCE 38-02 Standard Guidelines and will have a
guality of Level C as per the negotiation meeting. No electromagnetic, ground penetrating radar nor soft
digs are budgeted herein.

Master Planning

With the topographic and utility information collected the team will begin preparing typical sections and
establishing alignments that satisfy the County criteria while carefully taking into account the above
ground existing utility crossings as well as any subaqueous crossing which may exist.

Due to the widening requested for inclusion of the bike paths, a transition will be made on the roadway
to allow for the shift to include the striped bike lanes along the bridge. This is because at this point in
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time there is no bike way and the widening is for future use. Itis estimated that the transition will be
approximately 75 feet in length. Additionally, the sidewalk transition and location will be established.

Traffic Control Plans for phasing is not feasible due to the bridge location and scope of replacement. A
phasing plan will not be provided with this project. A road closure and detour route will be prepared
using aerials for preliminary County review as well as the Public Meeting with the City of Miami Gardens
and the County.

The structural component during the master plan phase will review the environmental and site
considerations, vertical and horizontal clearances {existing and proposed), disposition of the existing
structure, vertical and horizontal geometry, typical section, bridge deck drainage considerations, stream
bottom profile, conceptual geotechnical data, phased construction impacts, and construction time.
Additionally a description of specifications, design loads, and materials proposed for new bridge
construction will be provided to the County.

Coordination with agencies involved in the permitting would also proceed in this stage to clarify any and
all issues related to the provision of permits when the final master a plan and alignment is completed
and approved.

As part of this phase of work, the Public Information and Public Invalvement plan will be prepared and
implemented with the parties directly impacted such as the schoals, City and its residences. A public
meeting will be prepared for and attended to inform them of the project, its impact and possible
schedule. Any concerns voiced will be reviewed for applicability and coordinated with the County as
need be.

Rohayna and Associates, Inc. will worlcin developing a Public Information and Public Involvement
Strategy and Plan following the following criteria:

Define client objectives

Defining residential neighborhood potential concerns

Defining commercial owners concerns

Preparing presentation materials, brochures, exhibits and media displays

Media objective and strategy

Advertising objectives and sirategy

Identifying key stakeholders

Identifying best means of reaching stakeholders, and making them aware of positive

* & 4 + 4 ¢ 4

aspects of the project.
Addressing, prior to public meetings, the reduction of project impact on stakeholders
4+ Scheduling key meetings as necessary and as desired by client.
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As part of the Master Planning an Opinion of Probahle Cost will be prepared for the roadway,
embankments and bridge components of the project.

Deliverables: '

Master Plan Concept
o Typical Section
o Alignment
- Preliminary Traffic Control Detour Concept
- Presentation Boards — Master Plan and Detour
- Public Information and Public Invelvement Strategy
- Preliminary Cost Estimate
- Master Plan Report
o Bridge Structural
o Roadway Considerations

30% Plans Submittal

The 30% submittal will begin developing the Master Plan concept that has been approved by the County
and that is in accardance with all of the regulatory agencies that have a say in the project. Bridge and
Roadway plans will begin to take form. No traffic study wilf be prepared for NW 32" Avenue,
additionally, no lighting will be considered during the design, only conduits within the bridge structure
for future use.

The required typical sections sheets will be updated with construction details. The profile grade line and
back of sidewalk profile sheets will be prepared as well as establishment of drainage patierns that must
be take into account.

Preliminary bridge design will be prepared and supporting documentation will be prepared to
supplement the deliverables below.

Deliverables:

- Cover Sheet

- Typical Sections

- Existing Cross Sections

- Complete Survey

- Back of Sidewalk Profiles

- Plan and Profile Sheets with topography, utilities, right of way geometry, with existing PGL
- Roadway General Notes

- Geotechnical Report and Evaluation
- Hydraulic Report

- Structural Plan and Elevation Sheets
- Structural General Notes

- Substructure
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- Superstructure

- Retalning Walls

- Bridge Hydraullc Recommendation Sheets

- Proposed Bridge Construction Sequence and Methods
- Preliminary Foundation layouts and Installation Table

60% Plans Submittal

At the 60% submittal recommendations made will be addressed, the final drainage report will be
prepared and necessary drainage will he designed for the project. Roadway plans will take further form
as the Profile Grade Line is designed by the team and the bridge profile is prepared. A tabulation of pay
items with a preliminary summary of quantities will be prepared for the project. This does not inciude a
complete set of quantities for Signing and Pavement Marking which will only have a summary of pay
items.

The Structural Bridge pians wil! be further developed and details will be provided to match the
Deliverables:

- All Plans and Reports Previously Provided with Corrections and Changes

- KeySheet

- Plan and Profile Sheets with Proposed PGL

- Drainage System — Drainage Structure Sheets with Utilities

- Summary of Quantities

- Pavement Marking and Signage -- Incomplete Quantities

- Preliminary Stormwater Pollution Prevention Plan and Notes

- Substructure Submittal Plan & Elevation,

- Bridge Hydraulics Recommendation Sheet

- Boring Logs

- Foundation layout

- Foundation installation notes®

- Substructure Plans

- Draft technical specifications,

- Final concrete outlines of all individual components

- Major reinforcing steel

- Bearing details, detalls of congested areas, details of unique features, accessible pedestrian
facilities details, and other details as required.

90% Plans Submittal

At this stage the team will address the comments and concerns which were brought up during the 60%
submittal. The roadway plans will be completed with any miscellaneous details which are required to
detail any ambiguous construction scope, The Signing and Pavement Marking Plans will be submitted
with completed guantities. The final Maintenance of Traffic Detour will be prepared which in this case
travels to 27™ Avenue, SR-817, an FDOT roadway.
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All permit sketches and electronic applications prepared for the County for the following permits:

- South Florida Water Management District
o Joint Application for Federal Dredge and Fill Permit {SFWMD/FDEP/US-ACoE)
o Modification of the Right of Way Occupancy Permit
- U.5. Army Corps of Engineers
o Nationwide Permit
- Florida Department of Environmental Protection
o Notice of Intent sketches and information for National Pollutant Discharge Elimination
System. The contractor will need to submit the final version, but most information
needed will be prepared.

Deliverables:

- Revised Plans

- Miscellaneous Details

- Summary of Pay Items and Quantities for: Bridge, Roadway, drainage, pavement marking and
signage.

- Cost Estimate

- Road Closure and Traffic Detour Plans

- Bridge Design calculations

- Final Geotechnical Report

- Addendums to Hydraulic Report

- If appropriate, Technical Special Provisions

100% Plans Submittal
Final Design reflecting the 90% comments and any agency comments that may have come up during the
permitting of the project.

Project Final Submittal
The final submittal for the project will include the following Deliverables:

Final Plans for the Project
o AutoCAD Format editable by Miami-Dade County Public Works and Waste Management

Department

- Computation Bocks

- Drainage Report — Signed and Sealed

- Soil Survey Report — Signed and Sealed

- Structural Geotechnical Report — Signed and Sealed

- Survey Field Books

- Final Cost Estimate

- 4Setsof 11x17 plans on 20 bond paper — sighed and sealed
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- 2 Sets of 22x34 plans on 20 bond paper — signed and sealed
- 1Set of 11x17 plans on 4 mill thick mylar — signed cover sheet

Post Design Services

Bidding and Pre-Construction Conference
Robayna and Associates, Inc. and Triangle Associates, Inc., will assist and or coordinate, as required, in
the bidding process, pre-construction meetings, shop drawings review and approval.

During the construction processes Robayna and Associates will assist the County with responding to
Requests for Information made by the general contractor, review of contractor’s pay requisition’s and
limited inspections in the event there are items which the County needs clarified and as necessary to
verify the pay requisitions. At the close of the project Robayna and Associates and its Team will review
the as-builts documents for final engineer certifications. Unforeseen items during construction will be
addressed on an hourly basis and design modifications made as necessary to keep the project on
schedule,
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Fee Quotations - Rebayna and Associates, Inc. Triangle Associates, Inc. & HR
Engineering Services, Inc.
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REPLACEMENT OF THE NW 32nd AVENUE BRID GE (No. 874032) OVER C-8 CANAL (NOR TH OF NW 151st
" STREET),
JSD CONTRACT NUMBER E14-PWWIM-06
MIAMI-DADE PUBLIC WORKS AND WASTE MANAGEMENT
HRES PROJECT No.: HR14-1005R
MARCH 4, 2015

Notes:

Roadway: We are proposing the following geotechnlcal services:

a) 2 roadway borings, each to a depth of 6 feet.

b) 2 percolation tests, open hole method, each to a depth of 15 feet,

€} 2 pavement cores to be performed near the roadway borings.

d) 2 LBR tests and laboratory testing on scil samples selacted from the roadway boring.

e} Require lane closures. Need slgns, cones, arrow target. Personnel to perform the MOT, To be performed in conjuction with the
bridge borings.

f) Laboratory testing should include moisture content, organic content, and graln size analysis tests.
g) Three capies of the formal gectechnical roadway report will be submitted signed and sealed. The reporf will contain:

Project Locatlon Map, field exploration logs, site condiflons, subsoll conditions, water table, methadology of test procedures, key
classification, soll properties and symbols of the materials in a subsurface profile format, suitabllity of the existing soils, pavement care
results, laboratory test results, and site preparation recommendations.

Bridge Replacement We are proposing the following geotechnlical services:

a) Performing 2 SPT borings, each to a depth of 70 feet.

b} Power lines run along the west and south sides of the exlsting bridge. Since the borings cannot be performed under or near the
power lines, tane closures are required to perform the borings inside the existing roadway. The borings at the bridge will require partial
lane closure and the help of two flagmen for traffic conirol. Need signs, cones, atrow target. The two borlngs are planned to be
performed in two days in conjuction with the roadway borings and pavement cores. We need 10 hours per flagran per day. For 2
days, 20 hours per flagman {40 hours for a crew of two people).

b) Laboratory testing should include moisture content, 6rganic content, and grain size analysis tests.

Thres copies of the formal geotechnical bridge rapott will be submitfed signed and sealed. The report will contain:

Project Location Map, field expioration logs, site conditions, subsoll conditions, water table, methodology of test proceduras, key
classification, soil properties and symbols of the materials in a subsurface profile format, driven pile axial capacity using the computer
program FB-Daap, minlmum plle tip elevation and formal Pile Data Table, test pile and construction recommendations,

The field work may take one week after proposal approval and underground utifities (taltes about one week). The laboratory
testing one week and the report preparation tirae weeks. The actual time required (field and office work) is about four to five
weeks.
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REPLACEMENT OF THE NW 32nd AVENUE BRIDGE (No 874032) OVER C-B CANAL (NORTH OF NW 1515!5
‘ STREET)
.’SD CONTRACT NUMBER E14-PYWWM-06
MIAMI-DADE PUBLIC WORKS AND WASTE MANAGEMENT

HRES PROJECT No.: HR14-1005R
MARCH 4, 2015

UNITS #0F  UNIT TOTAL
UNITS RATE $
1. GEOTECHNICAL SERVICES (9.01)
A. Equipment Mobilization: 100 feet of drilling per mobilization. We will drlll a total of
12 feet of roadway borings, 30 feet of percolalion tests and 140 feet of bridge borings: | each | 2 $364.00 $728.00
A total of 12'+30'+140'=182 feet, or 2 mobilizatlons.
B. Beorings Standard Penetration per ASTM D-1588: Penelratien Depth: 0 to 50" End
Bent Borings; 2x50'=100 feet feet | 100 $20.80 $2,060.00
B. Borings Standard Penefration per ASTM D-1586; Penetration Depth: 51 o 75" End
Bent Borings: 2x(70"-50")=40 feet fest | 40 #24.98 $806.40
C. Auger Boring per ASTM D-1452: 0 to 50 '=2x6=12 feet feet [ 12 $15.60 $187.20
H. Asphatt Cores, 2 each| 2 $62.40 $124.80
I. Percolatlon Tests: Open Hole Method, 2 tesls each 2 $501.60 $1,003.20
J. Closing holes with grout. 12'+30'+2x70'=182 I|near feet of SPT borings and ‘
arcolafion tests feet | 182 $8.32 $1,614.24
Barricades, Signs, Cones, per day (not in contract) day 2 $200.00 $400.00
Engineerlng Technicians (2) to set barricades and serve as flagmen during the drilling
of the 2 brldge borings, 2 roadway barings, 2 pavement cores, per hour. Estimating2 | hour | 40 $65.52 $2,620.80
days of work, 10 hours per day for each technician=20 hoursx2=40 haurs -
TOTAL FOR FIELD INVESTIGATION [ $9,656.64 |
5. Soils (9.02)
C. - Limerock Bearing Ratio, 2 tests each 2| $364.00 5728.00
G - Moisture Content Test each 4}  $39.52 5158.08
H - Crganic Content Test aach 4l $52.00 $208.00
| - Graln Size per AASHTO T-27 (sleve only) each 4| $66.56 $266.24
U. - Reslsflvity Test {pH, Sulfates, Chlorides, Reslstlvity) | each 1] $149.76 $149.76
TOTAL LABORATORY TESTING [ $1,510.08 |
231, ENGINEERING SERVICES
A. CAD Operator hour 9| $72.80 $655.20
B. Staff Engineer hour 30] $88.04 $2,641.20
C. Geotechnical Engineer for Pile Capacity Analysis hour 26| $124.80 $3,244.80
G. Engineering Technician hour 7| $65.52 $458.64
72.0
TOTAL ENGINEERING SERVICES [ $6,999.84 |
TOTAL GEOTECHNICAL FEES [ $18,166.56 |
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